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ADDENDUM NO. 1 TO THE BID DOCUMENTS FOR: 

2025 Biosolids Hauling Services 

 

Date of Addendum: November 4, 2025 

 

To: Prospective Bidders: 

 This Addendum forms part of the “Contract Documents” and modifies or clarifies the original “Contract 

Documents” for this Project dated October 21, 2025.  Prospective Bidders shall acknowledge receipt of the total number 

of Addenda issued for this Project on Page 4 of the Bid Document.  

Item 1: 

Section 2.2, Paragraph 2 of the MCWD Services Agreement has been updated to reflect additional road conditions along 

the “regular” route between the Russell Pass Landfill and the District’s biosolids loading facility. 

Revised: 

The parties agree that the most direct and efficient route to the Russell Pass Landfill from District’s biosolids 
loading facility is via State Highways 395, 167, 359, and 95, and takes approximately six hours round-trip. If 
Contractor is required to use a longer hauling route due to road closures due to weather, construction, military 
activity, or other causes, or California Department of Transportation R-1 or more restrictive chain controls, 
Contractor will be paid for any additional hours expended in hauling a load due to a road closure at an hourly rate 
equal to the adjusted haul rate divided by six hours (the average time for a round-trip to Russell Pass). For any 
additional hour claims made by Contractor under this paragraph, Contractor must provide documentary evidence 
of the bona-fide road closure conditions to support the claimed additional hours. 

End of Addendum 1 

 

Attachment – Bid document page with changes shown in bold red text. 

 

 
Dated: _________________________  Mammoth Community Water District 

       By: ___________________________ 
        Garrett Higerd, PE 
        District Engineer 
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2 MCWD SERVICES AGREEMENT 

 

 This Agreement is entered into as of the date last signed and dated below by and 

between Mammoth Community Water District, a local government agency (“District”), and  

      , a     [Insert type and jurisdiction of 

entity] (“Contractor”), who agree as follows: 

2.1 Scope of Work 

 Contractor shall perform the work and render the services described in the attached 

Section 3 (the “Work”). Contractor shall provide all labor, services, equipment, tools, material 

and supplies required or necessary to properly, competently and completely perform the 

Work. Contractor shall determine the method, details and means of doing the Work. 

2.2 Contract Price and Payments 

District shall pay to Contractor a hauling rate of $______________ per haul trip. 

Starting on April 1, 2026, the hauling rate shall be adjusted quarterly up or down based on 

the change to the Producer Price Index (PPI) for General Freight Trucking, Long-Distance 

Truckload (PPI) as reported by the Federal Reserve Bank of St. Louis. The calculation of the 

haul rate for each quarter will be: the haul rate for the previous quarter x (the PPI for the 

current quarter / the PPI for the previous quarter). Contractor will calculate the new haul 

rate quarterly on the spreadsheet included as Section 4 and include the updated spreadsheet 

with the first invoice of each quarter. Contractor will invoice for the first month of each 

quarter after the PPI is posted, approximately on the 15th of the second month of each 

quarter. For example, charges for biosolids hauled by Contractor in January will be invoiced 

after the January PPI is posted around February 15th.  

The parties agree that the most direct and efficient route to the Russell Pass Landfill 

from District’s biosolids loading facility is via State Highways 395, 167, 359, and 95, and 

takes approximately six hours round-trip. If Contractor is required to use a longer hauling 

route due to road closures due to weather, construction, military activity, or other 

causes, or California Department of Transportation R-1 or more restrictive chain 

controls, Contractor will be paid for any additional hours expended in hauling a load due 

to a road closure at an hourly rate equal to the adjusted haul rate divided by six hours (the 

average time for a round-trip to Russell Pass). For any additional hour claims made by 

Contractor under this paragraph, Contractor must provide documentary evidence of the 

bona-fide road closure conditions to support the claimed additional hours. 

There shall be no compensation for extra or additional work or services by Contractor 

unless approved in advance in writing by District. Contractor’s fee includes all of Contractor’s 

costs and expenses related to the Work including all applicable sales taxes, state and/or 

federal and any other special taxes, permits, patent rights, and royalties. 

Invoices shall contain an accurate accounting of the date of each haul, the tonnage 

assigned to each haul, and additional documentation of road closures (if applicable). If the 

Work is satisfactorily completed and the invoice is accurately computed, District shall pay 

the invoice within 30 days of its receipt.  


